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Pendo Engineering Services

Service Options

Pendo’s Professional Engineering Services consist of many options with a separate service
description for each. Click the links below to access the relevant service description(s).

Category Service

Resource Center e Custom Knowledge Base Integration Service
Integrations e Custom Live Chat Integration Service
e Custom Support Ticket Integration Service

Data-Out Consultation e Data-Out Consultation Service
Pendo Data Modification e Pendo Data Modification Service
Pendo Data Migration e Configuration Migration Service

e Cross-Environment Historical Data Migration Service

Please see our glossary for an index of Pendo-specific or industry technical terms and abbreviations.


https://support.pendo.io/hc/en-us/articles/360034911511-Glossary

Custom Knowledge Base Integration Service

Overview

Pendo's Professional Engineering Services team will work in collaboration with the Customer’s
team to implement a Custom Knowledge Base Integration, housed within the Pendo Resource
Center. This service will integrate with a compatible knowledge base vendor solution (Vendor)
that has been approved in advance by Pendo Professional Services.

Implementation Activities

Implementation of the Custom Knowledge Base Integration Service will require a 12-16 week
timeline.

What Pendo will do What Customer will do

Develop the Integration's frontend
experience, including the requisite
HTML, CSS, and JavaScript.
Facilitate and implement visual or
functional customizations, including
branding, context-awareness, article
preview text, etc.

Retrieve and render image assets
hosted within Vendor's Knowledge
Base product, into the Resource Center
integration experience

Implement analytics tracking about
which articles were clicked via Pendo
Track Events

Provide quality assurance and UAT
testing for delivered code

Provide documentation of the
implemented service for ongoing
maintenance

Provide the necessary authentication*
information to Pendo to allow for
retrieval of knowledge article content
hosted by Vendor.

Make any Content Security Policy and
Cross-0rigin Resource Sharing
changes necessary within Customer’s
application to allow content to be
retrieved from the relevant Vendor
APIs.

Configure any SSO that deep links a
user from the Customer’s product
application into Vendor's web portal.

* This service supports basic, token, or any form of client-side authentication. If server-side /
OAuth authentication is required, the creation and ongoing hosting of an authentication

middleware service is outside the scope of this service. Pendo does offer middleware hosting
services, sold separately.
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Customer Roles and Responsibilities

Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
Creates the environment to support Pendo. Serves as
the main point of contact and fields any user
experience questions around the integration
experience.
Engineer If applicable, implement SSO such that users can link 10% FTE
(Optional) directly to the Vendor Knowledge Base portal itself
from within the Pendo Resource Center.
Executive Provides clear direction for the project and how it links 5% FTE
Sponsor with the organization’s overall strategy. Secures project
resources.

Assumptions for Custom Knowledge Base Integration Service

Customer will provide the Pendo team access to their Pendo subscription.

Customer will provide the Pendo team access to their application on which the integration
will be installed. A non-production or test environment is acceptable to meet this
requirement.

Customer will provide the necessary authentication information to Pendo to allow for
retrieval of knowledge article content hosted by Vendor.

Customer will make all Content Security Policy and Cross-Origin Resource Sharing
changes necessary within their application to allow content to be retrieved from the
relevant Vendor APIs and middleware, if applicable.

Customer will configure any optional SSO, if included in the desired experience, that deep
links a user from the Customer’s product application into Vendor's web portal.

Scope of delivery covers implementation of the integration on one (1) Pendo application
key, for one (1) language. Additional fees may apply for any localization and
implementation on additional application keys.
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https://support.pendo.io/hc/en-us/articles/360032209131-Content-Security-Policy-CSP

Custom Live Chat Integration Service

Overview

Pendo's Professional Engineering Services team will work in collaboration with the Customer’s
team to implement a Custom Live Chat Integration, housed within the Pendo Resource Center.
This service will integrate with a compatible live chat vendor solution (Vendor) that has been
approved in advance by Pendo Professional Services.

Implementation Activities

Implementation of the Custom Live Chat Integration Service will require a 8-12 week timeline.

What Pendo will do What Customer will do

e Invoke the Integration’s frontend e Install the required code within
experience, leveraging the requisite Customer's application / product to
HTML, CSS, and JavaScript. allow the Vendor's widget to be

e Facilitate and implement visual or invoked
functional customizations within the e Make any necessary configurations
customization limitations defined by and purchase necessary add-ons (the
the Vendor’s Live Chat widget. Live Chat functionality, respectively)

e Implement analytics tracking about within the Vendor's web portal such
when the Live Chat widget has been that a chat widget can be invoked.
invoked via standard Pendo Tagging. e Make any Content Security Policy and

e Provide quality assurance and UAT Cross-0rigin Resource Sharing
testing for delivered code changes necessary within Customer's

e Provide documentation of the application to allow content to be
implemented service for ongoing rendered within the Resource Center
maintenance

Customer Roles and Responsibilities

Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
Creates the environment to support Pendo. Serves as
the main point of contact and fields any user
experience questions around the integration
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Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

experience.
Executive Provides clear direction for the project and how it links 5% FTE
Sponsor with the organization’s overall strategy. Secures project

resources.

Assumptions for Custom Live Chat Integration Service

Customer will provide the Pendo team access to their Pendo subscription.

e Customer will provide the Pendo team access to their application on which the integration
will be installed. A non-production or test environment is acceptable to meet this
requirement.

e Customer will provide any necessary authentication information to Pendo to allow for
rendering of live chat content hosted by Vendor.

e Customer will make all Content Security Policy and Cross-Origin Resource Sharing
changes necessary within their application to allow for the Live Chat widget to be shown.

e Scope of delivery covers implementation of the integration on one (1) Pendo application
key, for one (1) language. Additional fees may apply for any localization and
implementation on additional application keys.
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https://support.pendo.io/hc/en-us/articles/360032209131-Content-Security-Policy-CSP

Custom Support Ticket Integration Service

Overview

Pendo's Professional Engineering Services team will work in collaboration with the Customer’s
team to implement a Custom Support Ticket Integration, housed within the Pendo Resource
Center. This service will integrate with a compatible support ticket vendor solution (Vendor) that
has been approved in advance by Pendo Professional Services.

Implementation Activities

Implementation of the Custom Support Ticket Integration Service will require a 8-12 week
timeline.

What Pendo will do What Customer will do

e Invoke the Integration’s frontend e Install the required code within
experience, leveraging the requisite Customer's application / product to
HTML, CSS, and JavaScript. allow the Vendor Support Ticket widget

e Facilitate and implement visual or to be invoked
functional customizations within the e Make any Content Security Policy and
customization limitations defined by Cross-0rigin Resource Sharing
the Vendor Support Ticket widget. changes necessary within Customer's

e Implement Pendo standard tracking application to allow content to be
about when the Vendor Support Ticket rendered within the Resource Center
widget has been invoked via standard e Configure any SSO that deep links a
Pendo Tagging. user from the Customer’s product

e Provide quality assurance and UAT application into Vendor's web portal.
testing for delivered code

e Provide documentation of the
implemented service for ongoing
maintenance

Customer Roles and Responsibilities

Responsibilities Estimated %
Full-Time Equivalent

(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
Creates the environment to support Pendo. Serves as
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Responsibilities Estimated %
Full-Time Equivalent

(FTE) during project

the main point of contact and fields any user
experience questions around the integration
experience.

Engineer If applicable, implement SSO such that users can link 10% FTE
(Optional) directly to the Vendor Ticketing portal itself from within
the Pendo Resource Center.

Executive Provides clear direction for the project and how it links 5% FTE
Sponsor with the organization’s overall strategy. Secures project
resources.

Assumptions for Custom Support Ticket Integration Service

Customer will provide the Pendo team access to their Pendo subscription.
Customer will provide the Pendo team access to their application on which the integration
will be installed. A non-production or test environment is acceptable to meet this
requirement.

e Customer will provide the necessary authentication information to Pendo to allow for
retrieval of knowledge article content hosted by Vendor.

e Customer will make all Content Security Policy and Cross-Origin Resource Sharing
changes necessary within their application to allow for the Live Chat widget to be shown.

e Customer will configure any optional SSO, if included in the desired experience, that deep
links an end-user from the Customer’s product application into Vendor's web portal.

e Scope of delivery covers implementation of the integration on one (1) Pendo application
key, for one (1) language. Additional fees may apply for any localization and
implementation on additional application keys.
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Data-Out Workshop Service

Overview

Pendo’s Data Sync Consulting Service provides targeted, technical consulting to help customers
export and operationalize product usage data through their own analytics workflows. This
offering is ideal for customers who want to model Pendo data in their own data warehouse,
power business intelligence dashboards, or join Pendo with other systems (CRM, support, billing,
etc.).

We guide the Customer team through the structured setup and validation of Pendo's Data Sync
solution, whether exporting to cloud storage (S3, GCS, Azure) or directly into a Snowflake
warehouse, and partner with Customer technical teams to ensure readiness across ETL
ownership, schema alignment, and reporting goals.

Implementation Activities

The Data-Out Consultation Service has a recommended duration of 60 days.

What Customer will do

What Pendo will do

Assign a dedicated Professional
Services Engineer (PSE) to guide your
team throughout the engagement
Facilitate discovery sessions to align
on business goals, success metrics,
and reporting use cases

Review your tagging structure,
metadata plan, and data modeling
needs to ensure readiness for export
Provide tailored guidance on schema
interpretation, event filtering, and
joining Pendo data with other systems
(e.g. CRM, backend systems)
Recommend strategies for working
with: matchedEvents vs allEvents,
exportmanifest.json and counter
tracking, finalized exports and
straggler handling

Share documentation templates
including: Baseline Discovery & Data
Discovery, Common joins and event
mapping examples

Identify a primary data engineering
contact responsible for ingesting,
transforming, and modeling Pendo
Data Sync exports

Provision a supported cloud
destination (AWS S3, GCS, Azure Blob,
or Snowflake) for Pendo to deliver data
Own and maintain the internal ETL/ELT
process used to load and transform
Avro files into usable reporting
structures

Participate in an intent discovery
session to define business outcomes
and key KPIs

Provide visibility into: Systems Pendo
data will join with (e.g., Salesforce,
product DBs), Internal Bl tools (e.g.,
Power BI, Looker, Tableau)

Team members responsible for insights
and activation
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e Reporting best practices and definition e Review discovery documents and
of done contribute to tracking project outcomes
e Provide ongoing check-ins during the and internal success criteria
60-day window to help unblock e Attend regular check-ins and provide
technical issues and track progress feedback on implementation blockers
e Deliver a final wrap-up summary, or changes in priorities
including validated data model e Confirm whether backfill/historical data
structure, example use cases, and is needed and align internal resources
readiness for post-consulting handoff to support pipeline readiness within the
to CS/TAM 60-day timeline

Customer Roles and Responsibilities

Responsibilities Estimated %
Full-Time Equivalent

(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
Creates the environment to support Pendo. Serves as
the main point of contact and assists with the
procurement of data engineering resources.

Data The primary person responsible for maintaining the 30% FTE
Engineer integrated Pendo Data once the consultation
concludes. Has access to and can manage data within
the Data Warehouse to which Pendo's data will be sent.
Also responsible for any ETL solutions present within
the customer’s ecosystem that consume Pendo data.

Executive Provides clear direction for the project and how it links 5% FTE
Sponsor with the organization’s overall strategy. Secures project
resources.

Assumptions for Data-Out Consultation Service

e Customer will provide the Pendo team access to their Pendo subscription.

e Customer will implement any desired ETL solutions within their own ecosystem and
codebase: Pendo can provide consultation around which ETL products may be best in
specific circumstances, but as the code will need to reside outside of the Pendo
ecosystem, it cannot be directly installed or implemented by Pendo engineers.
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e Customer will implement any Pendo-created custom aggregations within their ecosystem
or ETL infrastructure to programmatically retrieve data: Pendo engineers can write these
custom aggregations, but they cannot install them within a customer’s codebase.
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Pendo Data Modification Service

Overview

Pendo Professional Services will work in collaboration with Customer's team to complete any
one of the following tasks:
e Bulk deletion of up visitorIDs or accountIDs that have been sent to a Pendo subscription
(up to 500,000 IDs).
e Bulk deletion of Pendo Track Events (up to 50,000 event types)
Bulk deletion of Pendo Metadata (up to 100 metadata key names)
Execution of a merge or remapping of visitorIDs or accountIDs that have been sent to a
Pendo subscription (up to 1,000,000 IDs).

Implementation Options

All services listed here will require a 2-4 week timeline:

Data Modification Type Definition & Details

Bulk Visitor or Account This job is intended for bulk deletions of visitors or accounts, and
Deletion will delete the full historical set of data for a visitor or account.
Partial or selective deletions are not supported. For account
deletions, the account and its associations will be deleted, but the
visitors within the account will not be affected unless explicitly
deleted as well. Once removed, this data cannot be recovered.

Track Event Deletion This job will delete all ingested events, as well as event property
data, associated with one or more track event types that have been
sent to Pendo. Once removed, this data cannot be recovered.

Metadata Deletion This job will delete all metadata values, as well as metadata
associations with Pendo events, for one or more metadata key
names that have been sent to Pendo. Once removed, this data
cannot be recovered.

Visitor or Account This job will perform two primary functions:

Remapping or Merge 1. Remap or merge the specified visitor and/or account IDs for
all historically received events by Pendo.

2. Create future-focused mappings between the old and new
identifiers. So, if Pendo receives an event in the future with
an original, but now remapped, visitor or accountID, Pendo
will rewrite the identifier to its new, corresponding value
on-the-fly as the data is being processed.
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Implementation Activities

Implementation of the VisitorID / AccountID Deletion Service will require a 2-4 week timeline.

What Pendo will do What Customer will do

e \Validate any provided CSV files of e Provide a data extract mapping, in CSV
visitorIDs, accountlDs, track types, or format matching specifications
metadata to ensure that there are no provided by Pendo, enumerating all
invalid entries and that the file matches entities in scope for deletion,
the required specifications remapping, or merge.

e Coordinate and execute to modify any e For remappings, coordinate any
and all events received by Pendo temporary disabling of guides or the
associated with the values in the file Pendo initialization as deemed

e Provide quality assurance and UAT that necessary by Customer
the events have been deleted as
expected

Customer Roles and Responsibilities

Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
Serves as the main point of contact and assists with the
procurement of engineering resources.

Engineer or | Extracts the CSV data file necessary for Pendo to 10% FTE
Data execute the relevant data modification.
Analyst

Assumptions for VisitorID / AccountID Deletion Service

e Customer to provide a data extract mapping, in CSV format matching specifications
provided by Pendo, enumerating all entities in scope for deletion, remapping, or merge.

e Deletions, remappings, and merges are processed on a weekly basis by Pendo, so
individual batches of entities may take an additional 1-3 weeks to be processed from the
date at which the deletion, remapping, or merge has been executed.
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Pendo Data Modification Services

Configuration Migration Service

Overview

Pendo Professional Services will execute a migration of a defined set of Pendo configurations
from a Pendo subscription/application to another subscription or application. This scope of this
service supports up to five (5) applications for migration, and the specified assets therein.

This service specifically covers the migration of any number of following within the scoped
application(s):
e Pendo Page Tags
Pendo Feature Tags
Pendo Guides created in Visual Design Studio
Pendo Guide Layouts
Pendo Guide Themes
Pendo Product Areas
Pendo Staging & Exclusion Lists

Any other configurations (guides built within the classic designer, segments, reports, Pendo
Resource Center configurations, integrations, etc) are not supported by this service.

Implementation Activities

Implementation of the Configuration Migration Service will require a 2-4 week timeline.

What Pendo will do What Customer will do
e Migrate all specified, in-scope e Specify to the designhated Pendo
configurations to another Pendo Consultant the full set of configurations
subscription or application that are to be migrated

Customer Roles and Responsibilities

Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

Champion Manages the project and ensures on-time delivery. 10% FTE
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Responsibilities Estimated %
Full-Time Equivalent

(FTE) during project

Serves as the main point of contact for designated
Pendo Consultant.

Assumptions for Configuration Migration Service

e Customer to provide access to the relevant destination and origin Pendo subscriptions for
the migration activities.

e Customer to provide directions and specifications to Pendo Consultant as to exactly what
configurations are to be migrated, and to which subscriptions / applications.
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Cross-Environment Historical Data Migration
Service

Overview

Pendo’s Professional Engineering Services team will execute a migration of one Pendo
subscription, including all web and mobile applications, and data contained within, into a
different Pendo data center. This will include all historical data within the application(s), as well
as pages, features, guides, segments, and analytics. This migration supports migration to and
from Pendo’s US, EU, US1, and Japan data centers.

Neither cherry-picking of historical data (including based on specific date ranges, specific
visitors or accounts, etc), nor merges with other Pendo subscriptions are supported by this
service. The subscription chosen for the migration will be moved in its entirety, including name,
API key, and any other configurations and characteristics.

Implementation Activities

Implementation of the Cross-Environment Historical Data Migration Service will require a 4-8
week timeline from the point of scheduling. Scheduling will be performed on a quarterly basis.

What Pendo will do What Customer will do

e Migrate all applications, historical event e Coordinate with Pendo Professional
data, and configurations to a Pendo Services to schedule migration and
subscription within a different Pendo associated downtime.
data center. e Provide Pendo with temporary access

e Communicate expectations around to the subscriptions relevant for
which Pendo features and functionality migration
will be in scope for the migration. e Re-configure any integration keys,

e Communicate updates around CNAME, and SAML SSO on the new
migration phases, as well as windows specified subscription.
in which guides and analytics will be
unavailable.
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Customer Roles and Responsibilities

Responsibilities Estimated %

Full-Time Equivalent
(FTE) during project

Champion Communicates and agrees to project timelines. Serves 10% FTE
as the main point of contact for designated Pendo
Consultant.

Engineer Re-configures any Pendo features ineligible for 5% FTE
migration, such as integration keys, CNAME, and SSO.

Assumptions for Configuration Migration Service

e Customer to provide access to the relevant destination and origin Pendo subscriptions for
the migration activities.

e A Pendo data and guide display outage of up to 8 hours will occur as part of this
migration process. No Pendo event data will be collected during this time, nor will any
Pendo Guides be displayed on the relevant application.

e Pendo analytics may be unavailable or inaccurate for up to one week following the
completion of the migration while data is processing.

e Data will remain in the original Pendo subscription for 90 days
Some Pendo features are ineligible for migration. These include, but are not limited to,
Pendo Feedback, Roadmaps, Session Replay, Hubspot Integration, and Data Sync.

e All Pendo Guide history will be limited to the most recent version that exists at the time
that the migration is executed. Restoration of prior guide versions are not supported once
the migration is complete.

e Some Pendo product features may not be available in certain Pendo data centers.
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Standard Assumptions Across All Pendo
Engineering Service Packages

e Customer will install Pendo code on the applicable Customer or third-party application(s)
and provide access to Customer'’s Pendo subscription and such application(s) as needed.

e Pendo will not modify Customer application code. For clarity, Customer is responsible for
deploying the Pendo Launcher extension to user endpoints to enable the Pendo solution
functionality.

e If no expiration date is defined on the order form, all Professional Services must be
consumed within 6 months after execution of the Order Form or other ordering document
between Pendo and the Customer.

e A Pendo Professional Services Engineer resource will be assigned based on mutually
agreed upon session timing and availability. A resource is typically assigned 2-4 weeks
after contract date.

e Customer must have an active, paid subscription for any Application Key in scope for the
Professional Services.

e The Professional Services will be performed on a remote basis.

A courtesy maintenance window of 60 days after the close of the Professional Services
engagement will be provided, in which any implementation issues may be submitted to
Pendo and assessed for remediation. After the maintenance period ends, any further
requests for updates or support will need to be contracted as a new Professional Services
engagement.

The engineering services performed by Pendo in accordance with this Services Description are referred to
as "Professional Services.” This Services Description is incorporated into the Pendo Order Form or other
ordering document between Pendo and a customer covering the purchase of applicable Professional
Services.

Last updated: December 15, 2025
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